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July 1, 2016 
 

REQUEST FOR PROPOSALS 
 

FRESNO/MADERA STATE ROUTE 99 AND STATE ROUTE 41 ORIGIN‐DESTINATION FISCAL 
IMPACT ANALYSIS 

 
The Fresno Council of Governments (Fresno COG), in partnership with the Madera County 
Transportation Commission (MCTC), seeks a qualified consultant or agency to conduct a fiscal 
impact analysis based upon the recently‐completed origin‐destination traffic study completed for 
portions of SR 99 and SR 41 running through both Fresno and Madera Counties. 
 
II.  BACKGROUND 
 
To provide for a comprehensive understanding of transportation movements and effects between 
Fresno and Madera Counties, the Fresno Council of Governments (Fresno COG) and the Madera 
County Transportation Commission (MCTC) – in partnership with the Counties of Fresno and 
Madera, and the Cities of Fresno and Madera – seek to conduct a joint study focusing on the traffic 
movements along the entirety of the State Route 41 corridor running through both Fresno and 
Madera Counties, and the various impacts associated with such movements.  Part one of this study 
consisted of an analysis of origin and destination traffic movements between the two counties, 
primarily along SR 99 and SR 41 (completed in June 2016).  Part two will now provide an analysis of 
the fiscal impacts of such movements on the local and regional economy.  The results of the joint 
study are intended to better inform local decision‐making bodies regarding commuter patterns and 
their economic impacts as these agencies continue discussions relating to development patterns of 
interest to each jurisdiction, in‐line with previous agreements to consider such activities and 
potential impacts.  In addition, deliverables are also intended to improve the regional planning 
agencies’ abilities to implement their Sustainable Communities Strategies. 
 
Phase Two activities are anticipated to take 8 months.  Proposed adjustments to this timing are 
welcome, given the proposing firm provides a detailed explanation regarding such an adjustment.  
 
The activities contained within this Request for Proposals (RFP) are for Part Two activities (fiscal 
impact analysis) only.  It is imperative that the Final Report and data associated with Phase One 
activities (origin‐destination traffic analysis), which is attached for reference as Attachment E, be 
utilized as the base/scope for analysis.  

 
III.  PROJECT SPECIFICATIONS AND SCOPE 

The intent of Part One of this project was to provide modeling and other traffic analysis data 
and narrative to show and discuss the movements, volumes and impacts of vehicular traffic 
between Fresno and Madera Counties along the SR 99 and SR 41 corridors.  Utilizing the 
deliverables associated with Phase One, the intent of Phase Two activities is now to determine 
the likely economic impacts of such traffic movements.  Such analysis should consider all 
relevant factors, including but not limited to, the existing general plans of each entity (including 
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changes being proposed with any general plan updates currently underway), and the potential 
economic impacts of any approved developments within the study area.  It is the responsibility 
of the prospective firm to propose those activities and methodologies that they believe best 
meet the intent and criteria of the study.  Such efforts may include use of any of the standard 
fiscal impact analysis methodologies, such as case study, service standard, proportional 
evaluation, etc.  As previously stated, it is imperative that the Final Report and data associated 
with Phase One activities (origin‐destination traffic analysis), which is attached for reference as 
Attachment E, be utilized as the base/scope for analysis. 
 
IV.  SCHEDULE 

The total time line for these tasks runs from July 1, 2016 ‐ June 30, 2017.  A draft report will be 
required by March 31, 2017.  A final report will be required by May 26, 2017. 

Activity                Date 
Request for Proposals (RFP) Released           July 1, 2016 
Deadline for Proposal Submittal Questions        August 5, 2016 
Deadline for Proposal Submittal          August 18, 2016 
Determine Short List for Interviews (If determined Necessary)   August 22‐26, 2016 
Interviews and/or Selection            August 29‐September 2, 2016 
Fresno COG Policy Board Approval          September 29, 2016 
Notice to Proceed ‐ Subject to Contract Signing      October 3, 2016 
Draft Report Due              March 31, 2017 
Final Report Due              May 26, 2017 
 
Completion of contract work            June 30, 2017 
 

V.  Proposal Requirements 
 
It is the responsibility of the prospective firm to propose those activities and methodologies 
that they believe best meet the intent and criteria of the study.  Special emphasis will be placed 
on timely completion of the work products by the prospective consultant.  The Proposer will 
indicate actions that will be taken to ensure compliance with the schedule.  Any suggested 
variations from the schedule will be indicated in the Proposer’s response.  Any extensions to 
the schedule will require a formal written request from the consultant to the Fresno COG 
project manager.  The Fresno COG project manager will monitor the schedule to ensure proper 
and timely performance by the contractor. 
 
Respondents should develop a detailed schedule as part of their proposal.  This schedule should 
show estimated completion dates for deliverables and presentations.  The selected consultant 
will be expected to perform all work necessary to complete the scope of work.  The consultant 
will take primary direction from the Fresno COG project manager, who will coordinate all 
activities with the MCTC project manager and additional partners/stakeholders.  It is intended 
that all work will be completed within eight (8) months of negotiating a contract in accordance 
with the schedule component and that the consultant’s work team will begin immediately upon 
signing a contract. 
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Proposers shall provide a contact person and email address to be used in responding to 
questions and for notification of updated RFP information on the Fresno COG website.  See 
Section XI for RFP question submission details. 
 
Selection 
 
Clarity and conciseness are essential and will be considered in assessing the proposer’s 
capabilities. Proposal content and completeness are important.  All consultant proposals 
submitted in response to this request will be screened by a selection committee comprised of 
staff from Fresno COG, MCTC, and staff from the Cities and Counties of Fresno and Madera, 
respectively.  Based on the criteria, the selection committee will review the bids and select 
qualified firms for interviews (if deemed necessary).  The selection committee reserves the 
right to make a final selection without an interview. 
 
Bids will be evaluated on: 
 

1.  The qualifications of the firm and staff. 
2.  The completeness of the Bid Submittal. 
3.  The responsiveness and comprehensiveness of the Bid with desired contract 

products. 
4.  The continuity and schedule of the program of tasks. 
5.   Perceived effectiveness of the Bid Submittal. 
 

Based on the interviews and/or evaluations, the selection committee will make a 
recommendation to the Fresno COG Policy Board on Thursday, September 29, 2016 for contract 
approval. 

 
VI.   Proposal Format 
 
In order to simplify the review process and maximize the degree of comparative analysis, the 
proposal should be organized in the following manner: 

 
A.  Transmittal letter 

 
The transmittal  letter should be signed by an official authorized to bind the consultant 
contractually and will contain a statement to the effect that the proposal is a firm offer 
for 90 days. The letter accompanying the proposal will also provide the following: name, 
title, address, and telephone number of individuals with the authority to negotiate and 
contractually  bind  the  company.  The  transmittal  shall  contain  a  statement  of 
understanding of the RFP. 
 

B.  Table of Contents 
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Include identification of the material by section and page number. 
 

C.  Overview 
 

This  section  should clearly convey  the consultants understanding of  the nature of  the 
work  and  the  general  approach  to  be  taken  to  its  performance.  This  section  should 
include,  but  not  be  limited  to,  a  discussion  of  the  purpose  of  the  project,  the 
organization of the project effort, and a summary of the proposed approach. 
 

D.  Detailed Work Plan 
 

The prospective contractor shall provide a schedule  for completing  the project, within 
the  schedule  set  forth  in  this  RFP.  The  schedule  shall  identify  the major  tasks  to  be 
undertaken and the time frame for each task.  
 
This section should include the following components: 
 
1.  Task Description 

Include a full description of each step to be followed in carrying out the project. The 
work description  should be presented  in  sufficient detail  (tasks,  subtasks,  etc.)  to 
show a clear understanding of the work and the proposed approach. 

 
2.  Deliverables 

A description of  the  format,  content, and  level of detail  that  can be expected  for 
each deliverable. 

 
3.  Schedule 

A  schedule  showing  the  expected  sequence  of  tasks,  subtasks,  etc.  should 
accompany the work description.  Important milestones should be  identified on the 
schedule.   

 
E.  Management Approach 

 
This section should describe the firm’s management approach. If the proposal is a team 
effort, the distribution of work among the team members should be indicated. Describe 
the organization of  the management,  the  structure of  the work assignments, and any 
specific  features  of  the  management  approach  that  require  special  explanation. 
Designate by name the project manager to be employed who will oversee the project. 
No  substitutions  of  the  identified  project  manager  will  be  allowed  without  prior 
approval of Fresno COG. 
 
Include  the  name  and  qualifications  of  all  professional  personnel  to  be  employed,  a 
resume  for  each  professional  (included  in  an  appendix),  a  statement  indicating  how 
many  hours  each  professional will  be  assigned  to  the  contract  and what  tasks  each 
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professional  will  perform.  Staffing  assignments  should  be  specific  enough  to 
demonstrate understanding of skills required and commitment of proper resources. The 
selected  consultant  will  not  substitute  members  of  the  project  team  without  prior 
approval of Fresno COG. 

 
F.  Budget and Billing Format 

 
A cost analysis of the proposed budget will be done by staff at Fresno COG and MCTC. 
Under various circumstances the budget could be subject to Pre‐audit and/or the final 
cost subject to Post audit by Fresno COG, the California Department of Conservation or 
the State Controller’s Office and the State Auditor. The allow ability of  individual  items 
of cost will be determined by 48 CFR, Federal Acquisition Regulations System, Chapter 1, 
Part 31 et. Seq. The Contractor will also be required to comply with 49 CFR, Part 18, and 
Uniform Administrative Requirement  for Grants and Cooperative Agreements  to State 
and Local Governments.   The contractor should have an accounting system capable of 
segregating  direct  cost  from  indirect  costs  per  the  above  cited  regulations.  The 
Contractor and Subcontractors will comply with all applicable laws and maintain books, 
documents, papers, and accounting records for a period of three years from the date of 
the final payment.  
 
1. Method of Payment 

The  cost  proposal  must  be  prepared  consistent  with  the  method  of  services 
provided under this agreement and will be reimbursed, by one of, or a combination 
of the methods below. The proposer must clearly state the method used to prepare 
the cost proposal. 

 Lump Sum payment 

 Actual Cost plus Fixed Fee 

 Specific Rates of Compensation 
 

Lump Sum proposals will be paid per milestone of completed work or at the end of 
the  contract  upon  acceptance  of  the  final  product.  Actual  Cost  plus  Fixed  Fee 
agreements shall be billed at actual payroll costs and includes a fixed fee for profit.  
In  agreements  reimbursed  by  Specific  Rates  of  Compensation,  billing  rates 
containing a component for profit will be negotiated that will not change during the 
term of the contract.  
 

2.  Project Budget 
A maximum of $ 125,000 has been budgeted for consultant services for this project. 
 

3.  Task Budget  
A schedule of estimated costs to complete each task should add down to the total 
cost  of  the  project  (see  Attachments  C  &  D).  The  task  budget  should  include  a 
subsidiary  breakdown  by  task  of  hours  and  billing  rate  charges.    To  ensure  a  full 
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understanding of the resources committed to the project the schedule should clearly 
indicate the amount of hours key personnel will be used in each task.   

 
4.  Budget and Cost Breakdown 

The prospective consultant will prepare a detailed cost breakdown for the work to 
be  performed  during  the  project  regardless  of  the  method  of  reimbursement 
chosen.  This will  include  all  tasks  required  to  complete  the project  including  final 
reports and presentation.  

 
a. Direct Labor Costs – A schedule of billing rates and hours worked by employee or 
category  of  employee  is  required  of  the  prime  contractor  and  all  subcontractors. 
Billing rates shall be based on actual pay rates and should cover all costs associated 
with  the  employee  (salary,  benefits,  and  anticipated  cost  of  living  and/or merit 
increases  during  the  term  of  the  contract).  Depending  on  the  individual  cost 
structure, overhead may be applied as a  component of  the billing  rate or applied 
separately.  The proposer  should be prepared  to  validate billing  rates with payroll 
registers, wage agreements, or other payroll documentation. 

 
b. Overhead Rates – The overhead rate should  include all  indirect cost not readily 
assignable  to  cost  objectives  specifically  benefited.  Typically  an  overhead  rate  is 
calculated on a company or division wide basis by segregating expenses  into direct 
cost and indirect cost categories and then dividing the indirect costs by a direct cost 
base such as direct  labor to arrive at an overhead rate.   The overhead rate  is then 
applied on a contract by contract basis to recapture the  indirect costs that are not 
chargeable directly to a final objective such as general and administrative, facilities, 
equipment, supplies, accounting, maintenance, materials, etc. Some cost structures 
may be broken  into various overhead rates that are applied to different bases. The 
proposer  should  be  prepared  to  provide  supporting  documentation  such  as  prior 
agreements with government agencies or audits of prior year activities  to validate 
overhead rates structures.      

 
c.  Direct  Cost  –  Direct  costs  are  those  incremental  costs  that  can  be  identified 
specifically with a particular  final cost objective. Although  in some  instances direct 
cost  and  indirect  cost  may  include  similar  categories,  incremental  direct  cost 
attributable to final objectives must be separated and not included in the overhead 
calculation. All direct cost specifically attributed  to  the project and not  included  in 
the  billing  rates  must  be  itemized  by  budget  category  to  be  eligible  for 
reimbursement.  Once  contractually  authorized,  direct  cost  budgets  may  not  be 
substituted without prior written consent of Fresno COG. 

 
d. Sub consultant Fees – Sub consultants must provide the same cost data detail as 
the prime contractor (see Table I and Table 2).   
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e. Fixed Fee – A  fixed  fee  is calculated as a basis of total direct and  indirect costs. 
The State of California allows a 10% maximum fee.  

 
  See Attachment D for Hypothetical Cost Estimate 
 

G.  Insurance requirements 
 

Without  limiting  Fresno COG’s  right  to obtain  indemnification  from  the  consultant or 
any  third  parties,  the  consultant,  at  its  sole  expense,  shall maintain  in  full  force  and 
affect the following insurance policies throughout the term of the contract: 

 
1.  Comprehensive general liability insurance with coverage of not less than $1,000,000 

combined single limit per occurrence for bodily injury, personal injury, and property 
damage. Comprehensive general  liability  insurance policies shall name Fresno COG, 
its  officers,  agents,  and  employees,  individually  and  collectively,  as  additional 
insured,  but  only  insofar  as  the  operations  under  the  terms  of  the  contract  are 
concerned. Such coverage for additional insured shall apply as primary insurance or 
self‐insurance  and  any  other  insurance,  maintained  by  Fresno  COG,  its  officers, 
agents,  and  employees,  shall  be  given  excess  only  and  not  contributing  with 
insurance provided under the consultant’s policies herein. 

 
2.  Comprehensive automobile liability insurance with limits for bodily injury of not less 

than $25,000 per person, $250,000 per accident, and  for property damages of not 
less than $50,000, or such coverage with a combined single limit of $250,000. 

 
3.  Professional liability insurance of at least $1,000,000. 
 
4.  Worker’s compensation insurance as required by law. 
 

This  insurance  shall not be canceled or changed without a minimum of  thirty  (30) 
days  advance  written  notice  given  to  Fresno  COG.  The  consultant  shall  provide 
certification of said insurance to Fresno COG within twenty‐one (21) days of the date 
of  the  execution  of  the  contract.  Such  certification  shall  show,  to  Fresno  COG’s 
satisfaction, that such insurance coverage’s have been obtained and are in full force; 
that Fresno COG, its officers, agents, and employees will not be responsible for any 
premiums on the policies; that as and if required such insurance names Fresno COG, 
its officers agents, and employees  individually and collectively as additional  insured 
(comprehensive and general liability only), but only insofar as the operations under 
the contract are concerned; that such coverage for additional insured shall apply as 
primary insurance and any other insurance, or self insurance, maintained by Fresno 
COG,  its officers, agents, and employees, shall be excess only and not contributing 
with  insurance  provided  under  the  consultant’s  policies  herein;  and  that  this 
insurance  shall  not  be  canceled  or  changed without  a minimum  of  thirty  (days) 
advance, written notice given to Fresno COG. 
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In the event the consultant fails to keep in effect at all times insurance coverage as 
herein  provided,  Fresno  COG  may,  in  addition  to  other  remedies  it  may  have, 
suspend or terminate the contract upon the occurrence of such event. 

 
H.  Disadvantaged Business Enterprise (DBE) Certification 

 
DBE  Bidders  Listing  (Attachment  B)  must  be  completed  for  all  contractors  and 
subcontractors regardless of DBE affiliation.  
 
The Fresno COG  fully anticipates  that  it will consistently meet and exceed  its adopted 
DBE overall goal under 49 CFR Part 26 using Race‐neutral measures exclusively.   
  
Only DBE  firms  currently  certified  per  49  CFR  Part  26 will  participate  as DBEs  in  our 
program.  Such  certification must be  issued by Caltrans,  FHWA,  FTA, DOT, MPO, City, 
County, or State in accordance with 49 CFR Part 26. 
 
Fresno COG will not deny award to contractors on the basis of DBE participation, who 
demonstrate that they have used good faith efforts to achieve DBE participation. 
Contractors  selected  on  the  basis  of  DBE  participation  must  provide  the  following 
information with  the  initial proposal or before entering  into a  contractual agreement 
with Fresno COG: 
 
1.  The names and addresses of the DBE firms.  
    
2.  A description of the work each DBE will provide. 
 
3.  The dollar amount of participation by each DBE.  
 
4.  Proof of DBE certification.  
 
5.  Written confirmation that the DBE will participate.  
   
6.   If DBE participation is not achieved, evidence of good faith efforts must be provided.  

 
Prime  contractors  are  required  to maintain  records  and  document  payments  to  all 
subcontractors for three years following the performance of the contract. These records 
will be made available for inspection upon request by any authorized representative on 
Fresno COG, Caltrans, FHWA, or DOT. This  reporting  requirement also extends  to any 
certified DBE subcontractor.   The contractor shall maintain records showing  the name 
and address of each subcontractor, the date of payment, and total dollar figure paid to 
each subcontractor.  
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Fresno  COG  will  safeguard  from  disclosure  to  third  parties  information  that  may 
reasonably be  regarded  as  confidential  business  information,  consistent with  federal, 
state, or local laws.  

 
I.  Conflicts of Interest 

The prospective  contractor  shall disclose any  financial, business, or other  relationship 
with Fresno COG that may have an outcome on the selection. 
 

J.   Summary of Qualifications 
Proposals  shall  include  a  summary  of  the  firm’s  qualifications,  including  resumes  of 
assigned staff. 

 
K.  Signing of Proposal/Authorization to Negotiate 

The proposal  shall be  signed by  an official  authorized  to bind  the proposer  and  shall 
contain a statement to the effect that the proposal  is a firm offer for a 90‐day period. 
The  proposal  shall  also  provide  the  following:  name,  title,  address,  and  telephone 
number of individuals with authority to negotiate and contractually bind the company. 

 
L.  Attachments 

Attachments  to  be  included  at  the  end  of  the  proposal  are  as  follows  (as  attached 
herein): 
 

 Attachment A: Title VI Assurance 

 Attachment B: DBE Participation 

 Attachment C: Budget and Cost Breakdown  

 Attachment D: Hypothetical Cost Format 
 
VII.  PROPOSAL SUBMITTAL 
 

A.  Preparation of Proposal 
 

The  proposal  shall  be  formatted  in  accordance  with  the  requirements  specified  in 
Section V: Proposal Requirements of  this RFP. Proposal  forms  shall be executed by an 
authorized signatory as described  in Section VI‐K: Signing of Proposal/Authorization  to 
Negotiate. All proposals shall be prepared by and at the expense of the proposer. 

 
B.  Examination of RFP Document 
 

The proposer shall be solely responsible for examining, with appropriate care, the RFP, 
including  any  addenda  issued  during  the  proposal  period.  The  proposer  shall  also  be 
responsible for informing itself with respect to any and all conditions which may in any 
way affect the amount or nature of the proposal or the performance of the work in the 
event the proposer  is selected. Failure of the proposer to examine and  inform  itself  in 
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this manner shall be at the proposer’s own risk and no relief for error or omission shall 
be given. 

 
C.  Submission of Proposal/Period of Acceptance 
 

One  reproducible master  and  nine  (9)  copies  of  all  proposals must  be  delivered  to 
Fresno COG no later than by 5:00 p.m. PT on Thursday, August 18, 2016. Proposals not 
received by that date and time will not be considered.  

 
Proposals will  not  be  accepted  after  5:00  p.m.  PT.  Postmarks will  not  be  accepted. 
Proposals should be delivered to: 

 
Rob Terry, Principal Regional Planner 

Fresno Council of Governments 
2035 Tulare Street, Suite 201 

Fresno, CA 93721 
 

All proposals will remain firm for a period of ninety (90) days following the final date for 
submission. All proposals will become the sole property of Fresno COG and a part of its 
official records without obligation on the part of Fresno COG. 

 
This RFP is not to be construed as a contract of commitment on the part of Fresno COG. 
Fresno  COG  reserves  the  right  to  reject  all  proposals,  to  seek  additional  information 
from each proposer, or to issue another RFP, if deemed appropriate. 

 
D.  Modification or Withdrawal of Proposals 
 

Any proposal received before the date and time specified above for receipt of proposals 
may be withdrawn or modified by written request of  the proposer. To be considered, 
however,  the modified proposal must be  received by  the proposal due date and  time 
specified previously. 

 
All  verbal modifications  to  these  conditions  or provisions  are  ineffective  for proposal 
evaluation  purposes.  Only  written  changes  issued  by  proposers  to  Fresno  COG  are 
authorized and binding. 

 
E.  Rejection of Proposals 
 

Failure  to  meet  the  requirements  for  the  request  for  proposals  will  be  cause  for 
rejection  of  the  proposal.  Fresno  COG  may  reject  any  proposal  if  it  is  conditional, 
incomplete, or contains  irregularities or  inordinately high cost  rates. Fresno COG may 
waive an  immaterial deviation  in a proposal. Waver of an  immaterial deviation shall  in 
no way modify  the Request  for Proposals document or excuse  the proposer  from  full 
compliance with the contract requirements if the proposer is awarded the contract. 
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VIII. CONSULTANT SELECTION 
 
All consultant proposals submitted in response to this request will be screened by a selection 
committee comprised of Fresno COG staff and valley partners. Based on the interviews and/or 
evaluations, the selection committee will make a recommendation to the Fresno COG Policy 
Board.  The section committee reserves the right to make a final selection without an 
interview. 
 
The actual award of the contract will be by the Fresno COG Policy Board (tentatively set for the 
September  29,  2016  meeting).  Proposal  opening  does  not  constitute  the  awarding  of  a 
contract. The contract  is not  in  force until  it  is awarded by Fresno COG and executed by  the 
Fresno COG designees. 
 
IX.  PROPOSER OBJECTIONS 
 
A proposer may object to any of the terms or provisions set forth in the RFP’s Scope of Work or 
to  the  selection  of  a  particular  proposer  on  the  grounds  that  Fresno COG’s  procedures,  the 
provisions of this RFP, or applicable provisions of federal, state, or local law have been violated 
or  inaccurately or  inappropriately applied by submitting Fresno COG a written explanation of 
the basis for the objection. Deadlines for submittal of objections are: 
 

 No  later  than  two weeks  prior  to  the  date  proposals  are  due,  for  objections  to  RFP 
provisions; or 

 Within three working days after the date on which contract award  is authorized or the 
date the proposer is notified that it was not selected, whichever is later, for objections 
to proposer selection. 

 
If  the proposer does not state any objections, Fresno COG will assume  that  the RFP scope of 
services are acceptable to  the proposer and have been  fully  factored  into  its response.  If  the 
proposer  intends to negotiate with Fresno COG concerning any part of the San Joaquin Valley 
Blueprint Roadmap scope of services that the proposer finds objectionable, the proposer must 
provide specific language in its response that will address or cure its objections. 
 
X. FRESNO COG RIGHTS 
 
Fresno  COG may  investigate  the  qualifications  of  any  proposer  under  consideration,  require 
confirmation  of  information  furnished  by  a  proposer,  and  require  additional  evidence  of 
qualifications to perform the work described in this RFP.  
 
Fresno COG reserves the right to: 
 

1. Reject any or all of the proposals if it deems such action is in the public interest; 
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2. Issue subsequent Requests for Proposals; 

3. Cancel the entire Request for Proposal; 

4. Remedy technical errors in the Request for Proposals process; 

5. Appoint an evaluation committee to review the proposals;  

6. Seek the assistance of outside technical experts in proposal evaluation; 

7. Approve or disapprove the use of particular subcontractors; 

8. Establish  a  short  list  of  proposers  eligible  for  interviews  after  review  of  written 
proposals; 

9. Negotiate with some, all, or none of the respondents to the RFP; 

10. Solicit best and final offers from all or some of the proposers; 

11. Award a contract to one or more proposers; 

12. Accept an offer other than the lowest price offer; and 

13. Waive informalities and irregularities in proposals and the bid process. 
 
This RFP does not commit Fresno COG to enter into a contract, nor does it obligate Fresno COG 
to pay for any costs incurred in preparation and submission of proposals or in anticipation of a 
contract. All proposals will be subject to public disclosure as required by the California Public 
Records Act. 
 
Fresno COG reserves the right to  investigate the qualifications of all firms under consideration 
to confirm any part of the information furnished by a proposer, or to require other evidence of 
managerial,  financial, or other  capabilities which are  considered necessary  for  the  successful 
performance of the contract. 
 
XI.  RFP QUESTIONS 
 
All questions on the RFP should be submitted in writing by August 5, 2016 at 5:00 p.m. PT to: 
 

Attn: Rob Terry, Principal Regional Planner 
Fresno Council of Governments 
2035 Tulare Street, Suite 201 

Fresno, CA 93721 
rterry@fresnocog.org 

 
All questions and answers will be posted on the Fresno COG website at: 

www.fresnocog.org 
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Attachment A 
 

TITLE VI ASSURANCE 
 
The Fresno Council of Governments, in accordance with Title VI of the Civil Rights Act of 1964, 
78  Stat.  252,  42  U.S.C.  2000d‐4  and  Title  49,  Code  of  Federal  Regulations,  department  of 
Transportation,  Subtitle  A,  Office  of  the  Secretary,  Part  21  Nondiscrimination  in  Federally 
Assisted Programs of  the Department of Transportation  issued pursuant  to  such Act, hereby 
notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to 
this advertisement, minority businesses enterprises will be afforded full opportunity to submit 
bids in response to this invitation and will not be discriminated against on the grounds of race, 
color, or nation origin in consideration of an award. 
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Attachment B 
 

DBE/WBE BIDDERS LISTING 
 

Bidders Listing           
           

Name of Firm  Address  Project Budget 
$$ 

DBE Status 
Yes/No 

Age of Firm  Annual Gross 
Receipts 

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

    ============       
TOTAL BUDGET    $       

 
 
 

1. All contractors/subcontractors bidding on the project must provide the requested information. 
2. Bidders claiming DBE status must attach a copy of a current Certification issued pursuant to 49 CFR Part 26. 
3. Bidders claiming DBE status must attach written affirmation that they will participate in the project. 
4. Each bidder must designate of Gross Annual Receipts are greater than or equal to $750,000. 
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 Attachment C  
 

BUDGET AND COST SCHEDULE TEMPLATE 
 

  (Name)    (Name)    (Name)         

  (Role)    (Role)    (Role)         

TASKS  (Hourly 
Billing 
Rate) 

  (Hourly 
Billing 
Rate) 

  (Hourly 
Billing 
Rate) 

  Total Task 
Hours 

Total Task 
Cost 

 

Task  Hours  Cost  Hours  Cost  Hours  Cost       

                   

                   

                   

                   

                   

                   

                   

                   

Tasks Subtotal                   

                   
DIRECT COSTS                   

Direct Cost    Amount               

                   

                   

                   

Direct Costs Subtotal                   

                   
SUBCONSULTANTS                   

Subconsultants    Total Cost               

                   

                   

                   

Subconsultants 
Subtotal 

                 

                   

PROPOSAL GRAND 
TOTAL 
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Attachment D 
 

The hypothetical cost format example given below  is to  illustrate required components of the 
cost proposal only, and may have to be tailored to fit individual cost structures. 
  HYPOTHETICAL 

COST ESTIMATE 
     

         
         
Table 1.‐ Direct cost by Task         
         
    Cost Items  Task 1  Task 2  Task 3  Total 
         
1. Direct Labor  3,700  17,053  5,502  26,255 
2. Overhead (__% of Line 1)  1,480  6,821  2,201  10,502 
         
Total Salary Burden   5,180  23,874  7,703  36,757 
         
3. Direct Expenses         
    Telephone/FAX  35  28  15  78 
    Postage/Shipping  12  8  35  55 
    Graphics/Printing  11  11  75  97 
    Travel  350    500  850 
    Misc.  45  45  45  135 
         
Total Direct Expenses  453  92  670  1,215 
         
4. Subconsultant Fees  *  4,244  22,276  2,726  29,246 
         
5. Fixed Fee (__% of Lines 1,2,3)  764  1,524  1,132  3,420 
         
Total  10,640  47,766  12,231  70,638 
        70,638 
         
         
Table 2 ‐ Project Task Costs by Key 
Personnel 

       

         
  Key Staff 

#1 
Key 
Staff 
#2  

 Staff 
Support 

Total 
Hours 

   Task No. and Description         
         
Task 1. Establish Parameters  25  75    100 
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Task 3. Data Collection and Analysis    400  250  650 
             
Task 4. Final Report and Presentation  15  50  175  240 
         
Total Hours  40  525  425  990 
         
Billing Rate  $75.00  $44.06  $25.00   
         
Memo Total  3,000  23,132  10,625  36,757 
         
* Subconsultants must provide required 
cost components found in Tables 1 & 2  
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