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SCOPE OF SERVICES 
FOR THE PREPARATION OF 

AIRPORT LAND USE COMPATIBILITY PLAN AMENDMENTS 
FRESNO COUNTY, CALIFORNIA 

 
The  tasks  contained  within  this  Scope  of  Services  address  Airport  Land  Use  Compatibility  Plan 
amendments for Fresno County.  The Fresno‐Chandler Executive Airport Master Plan was completed in 
2023.  Due to changes in the Airport Layout Plan resulting from the master plan update, certain exhibits 
in the Fresno County Airport Land Use Compatibility Plan require updates. 
 
Additionally, during implementation of the Fresno County Airport Land Use Compatibility Plan, Fresno‐
Chandler Executive Airport staff (“staff”) and the Airport Land Use Commission have  identified policy 
revisions that will be incorporated during the amendment process. 
 
It  is  anticipated  that  the  following  tasks will  be  completed within  120 days  following  the notice  to 
proceed.  The proposed timeline does not include time for Airport Land Use Commission meetings. 
 
 
TASK ONE – Prepare Future Noise Contours for Fresno‐Chandler Executive Airport 
 
Description:   20‐year  forecast noise contours  for Fresno‐Chandler Executive Airport will be prepared 
using  the most  current  FAA‐approved  noise modeling  tool,  the Aviation  Environmental Design  Tool 
(AEDT) version 3e.  Inputs for the noise contours will be derived from the Draft Master Plan for Fresno‐
Chandler Executive Airport. 
 
Deliverables:  20‐year forecast noise exposure contours, out to 60 dB community noise equivalent level 
(CNEL), provided in shapefile format. 
 
 
TASK TWO – Prepare Updated Safety Zones for Fresno‐Chandler Executive Airport 
 
Description:  Based on the revised Airport Layout Plan for Fresno‐Chandler Executive Airport, updated 
safety zones will be prepared based on the examples from the 2011 California Airport Land Use Planning 
Handbook (“the Handbook”).  Through communication with the City of Fresno Airports Department, the 
revised Airport Layout Plan will not include a planned runway extension to 4,000 feet.  Therefore, the 
future runway length will remain in the current condition, which is 3,627 feet.  Accordingly, the zones 
will be changed to reflect the Handbook’s zones for short general aviation runways with lengths less than 
4,000 feet. 
 
Deliverables:  Revised safety zones for Fresno‐Chandler Executive Airport in shapefile format. 
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TASK THREE – Update Fresno‐Chandler Executive Airport Exhibits 

Description:   Based  on  the  updated Airport  Layout  Plan  for  Fresno‐Chandler  Executive Airport,  the 
following exhibits in Appendix C will be revised: 

 Exhibit C1 – Airport Influence Area and Safety Zones

 Exhibit C2 – Future Noise Contours

 Exhibit C3 – 14 CFR Part 77 Airspace Services (derived from Master Plan Update)

 Exhibit C4 – Airport Layout Plan (derived from Master Plan Update)

 Exhibit C5 – Existing Land Use Parcels

 Exhibit C6 – Zoning Parcels

 Exhibit C7 – General Plan Parcels

 Exhibit C8 – Compatibility Factors

It is assumed that the underlying land use mapping for Exhibits C5, C6, and C7 will not be updated during 
this process. 

Deliverables:     Revised  exhibits  to  be  included  in  Appendix  C  of  the  Fresno  County  Airport  Land  Use  
Compatibility Plan. 

TASK FOUR –ALUCP Coordination 

Description:  Coffman Associates will coordinate with airports to identify the need for potential changes 
in ALUCP zones and mapping.  These changes could result from Airport Layout Plan revisions, proposed 
airport projects or airport status changes.  Coffman Associates will also provide support to Fresno COG 
staff to prepare for ALUC meetings and public outreach related to Tasks 1‐3 above. 

Deliverables:  ALUC and public outreach meeting materials

TASK FIVE – Compile and Print Amended Airport Land Use Compatibility Plan 

Description:  Based on the revisions outlined in Tasks 1‐3, an amended Fresno County Airport Land Use 
Compatibility Plan will be prepared. 

Deliverables:     The  amended  document  will  be  provided  as  an  electronic  version  in  PDF  format.   
Additionally, ten (10) printed copies of the document will be provided. 
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SCOPE ASSUMPTIONS 
 

 Amendments to the plan described in this Scope of Services will not require revisions or updates 
to the Initial Study and associated Displacement Analysis prepared as part of the December 2018 
Fresno County Airport Land Use Compatibility Plan. 
 

 The underlying  land use mapping  for Exhibits C5, C6, and C7 will not be updated during  this 
process. 
 

 No in‐person meetings will be attended by Coffman Associates as part of the plan amendment 
process described in this Scope of Services. 

 

 Coffman Associates will participate  in virtual meetings  to assist with  the approval process as 
requested. 
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COST ESTIMATE 
FOR THE PREPARATION OF 

AIRPORT LAND USE COMPATIBILITY PLAN AMENDMENTS 
FRESNO COUNTY, CALIFORNIA 

 
 

  Coffman Associates 

May 2023  Principal  Sr. Professional  Professional  Technical 
Expenses  Total   $303  $279  $166  $118 

Task 1 
Prepare Future Noise 
Contours for Fresno‐
Chandler Executive Airport 

1  0  8  8  0  $2,575 

Task 2 
Prepare Updated Safety 
Zones for Fresno‐Chandler 
Executive Airport 

1  0  2  8  0  $1,579 

Task 3 
Update Fresno‐Chandler 
Executive Airport Exhibits 

1  0  2  16  0  $2,523 

Task 4  ALUCP Coordination  2  0  2  4  0  $1,410 

Task 5 
Compile and Print 
Amended Airport Land Use 
Compatibility Plan 

1  0  2  8  $334  $1,579 

PROJECT GRAND TOTAL  6  0  16  44  $334  $10,000 

 



Fresno County Airport Land Use Compatibility Plan Amendment

Project Schedule

June 20231 July 2023 August 2023 September 2023 October 20232
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Task 3

Task 4

Task 5

Notes:
1 Anticipated start date:  June 5, 2023
2 Anticipated Amendment approval date:  October 2, 2023
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