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MEMORANDUM OF UNDERSTANDING ADDENDUM 

This Addendum (Addendum) to the Memorandum of Understanding (MOU), entered into and 

effective this ___ day of ______, 2018, by and between the State of California acting through its 

Department of Transportation, herein referred to as “State,” and the Fresno Council of 

Governments, acting as the federally designated Metropolitan Planning Organization, herein 

referred to as “MPO,” further outlines the roles and responsibilities for the State and MPO to 

meet the performance-based planning and programming requirements established in the Moving 

Ahead for Progress in the 21
st
 Century Act (MAP-21).  This Addendum serves to provide more

detail to the requirements identified in Section 4.9 of the existing MOU for Comprehensive 

Federal and State Transportation Planning and Programming between the State and the MPO, 

which was entered into effect on July 7, 2017.  

In accordance with 23 Code of Federal Regulations (CFR) 450.314 (h), the MPO, State, and the 

providers of public transportation shall jointly agree upon and develop specific written 

provisions for cooperatively developing and sharing information related to transportation 

performance data, the selection of performance targets, the reporting of performance targets, the 

reporting of performance to be used in tracking progress toward attainment of critical outcomes 

for the region of the MPO, and the collection of data for the State asset management plans for the 

National Highway System (NHS).  

This Addendum outlines the roles and responsibilities between the State and MPO, as referenced 

in 23 CFR Part 450, and established in the MAP-21 Planning Final Rule published on May 27, 

2016.  The Addendum also establishes roles and responsibilities for the State and MPO to meet 

the requirements of Federal Transportation Performance Management.  Specific performance 

measures related to Performance Management 1 (PM 1) on safety, Performance Management 2 

(PM 2) on pavement and bridges, and Performance Management 3 (PM 3) on the use of the 

Interstate and non-Interstate NHS, freight movement and the Congestion Mitigation and Air 

Quality Improvement (CMAQ) Program are further described in the Addendum.  Appendix A to 

this Addendum also provides additional information regarding the 23 CFR Part 450 performance 

management planning and programming requirements for the MPO.  The following provisions 

are hereby added and incorporated into the MOU by reference as part of Chapter 4” of the MOU.   

State Coordination for Performance Based Approach 

Per 23 CFR 450, Subpart B, Statewide and Nonmetropolitan Transportation Planning and 

Programming, the State responsibilities are as follows: 

23 CFR 450.206(c)(2) - The State shall select and establish performance targets in 

coordination with the MPOs to ensure consistency to the maximum extent practicable. 

MPO Coordination for Performance Based Approach 

Per 23 CFR 450, Subpart C, Metropolitan Transportation Planning and Programming, the MPO 

responsibilities are as follow: 

I E. 



 

2 
 

23 CFR 450.306(a) – The MPO, in cooperation with the State and public transportation 

operators, shall develop long-range transportation plans and Transportation Improvement 

Programs (TIPs) through a performance-driven, outcome-based approach to planning for 

metropolitan areas of the State.  

 

23 CFR 450.306(d)(2) – Establishment of performance targets by metropolitan planning 

organizations. 

 

23 CFR 450.306(d)(2)(i) - The MPO shall establish performance targets that 

address the performance measures or standards established under 23 CFR part 

490, 49 United States Code (U.S.C.) 5326(c), and 49 U.S.C. 5329(d) to use in 

tracking progress toward attainment of critical outcomes for the region of the 

MPO.  

 

23 CFR 450.306(d)(2)(ii) - The selection of targets that address performance 

measures described in 23 U.S.C 150(c), shall be in accordance with the 

appropriate target setting framework established at 23 CFR part 490, and shall be 

coordinated with the State to ensure consistency, to the maximum extent 

practicable. 

 

23 CFR 450.306(d)(2)(iii) - The selection of performance targets that address 

performance measures described in 49 U.S.C. 5236(c) and 49 U.S.C. 5329(d) 

shall be coordinated, to the maximum extent practicable, with public 

transportation providers to ensure consistency with the performance targets that 

public transportation providers establish under 49 U.S.C. 5236(c) and 49 U.S.C. 

5329(d).  

 

23 CFR 450.306(d)(3) - The MPO shall establish the performance targets, or choose to 

adopt the State established targets, under paragraph (d)(2) of this section not later than 

180 days after the date on which the State or provider of public transportation establishes 

the performance targets. 

 

23 CFR 450.306(d)(4) - The MPO shall integrate in the metropolitan transportation 

planning process, directly or by reference, the goals, objectives, performance measures, 

and targets described in other State transportation plans and transportation processes, as 

well as any plans developed under 49 U.S.C. chapter 53 by providers of public 

transportation, required as part of a performance-based program including: 

 

(i) The State Asset Management Plan for the NHS, as defined in 23 U.S.C. 119(e) 

and the Transit Asset Management Plan, as discussed in 49 U.S.C. 5326; 

 

(ii) Applicable portions of the Highway Safety Improvement Program (HSIP), 

including the Strategic Highway Safety Plan (SHSP), as specified in 23 U.S.C. 

148; 

 

(iii) The Public Transportation Agency Safety Plan in 49 U.S.C. 5329(d); 
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(iv) Other safety and security planning and review processes, plans, and 

programs, as appropriate; 

 

(v) The Congestion Mitigation and Air Quality Improvement Program 

performance plan in 23 U.S.C. 149(l), as applicable; 

 

(vi) Appropriate (metropolitan) portions of the State Freight Plan (MAP-21 

section 1118); 

 

(vii) The congestion management process, as defined in 23 CFR 450.322, if 

applicable; and 

 

(viii) Other State transportation plans and transportation processes required as part 

of a performance-based program. 

 

MPO Responsibilities for Metropolitan Transportation Plan (MTP) Development  

 

Per 23 CFR 450.324, Development and Content of the Metropolitan Transportation Plan, the 

MPO’s Metropolitan Transportation Plan (MTP), also referred to as the Regional Transportation 

Plan (RTP), shall include: 

 

23 CFR 450.324(f)(3) - A description of the performance measures and performance 

targets used in assessing the performance of the transportation system in accordance with 

§ 450.306(d). 

 

23 CFR 450.324(f)(4) - A system performance report and subsequent updates evaluating 

the condition and performance of the transportation system with respect to the 

performance targets described in 23 CFR 450.306(d), including – 

 

(i) Progress achieved by the MPO in meeting the performance targets in 

comparison with system performance recorded in previous reports, including 

baseline data; and 

 

(ii) For MPOs that voluntarily elect to develop multiple scenarios, an analysis of 

how the preferred scenario has improved the conditions and performance of the 

transportation system and how changes in local policies and investments have 

impacted the costs necessary to achieve the identified performance targets. 

 

MPO Responsibilities for Transportation Improvement Program (TIP) Development  

 

Per 23 CFR 450.326, Development and Content of the Transportation Improvement Program 

(TIP), the MPO’s TIP shall:  

 

23 CFR 450.326(c) - Be designed such that once implemented, it makes progress toward 

achieving the performance targets established under 23 CFR 450.306(d). 
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23 CFR 450.326(d) - Include, to the maximum extent practicable, a description of the 

anticipated effect of the TIP toward achieving the performance targets identified in the 

metropolitan transportation plan, linking investment priorities to those performance 

targets. 

 

Implementation of the Planning Final Rule  

 

23 CFR 450.340(e) - Two years from the effective date of each rule establishing performance 

measures under 23 U.S.C. 150(c), 49 U.S.C. 5326, and 49 U.S.C. 5329 FHWA/FTA will only 

determine the conformity of, or approve as part of a State Transportation Improvement Program 

(STIP), a TIP that is based on a metropolitan transportation planning process that meets the 

performance based planning requirements in this part and in such a rule. 

 

 

MPO Coordination with State and Transit Providers for Transit Asset Management 

(TAM) 

 

49 CFR 625.45 - Requires transit providers to coordinate with the States and MPOs, to the 

maximum extent practicable, in the selection of State and MPO performance targets.  

 

The State encourages each MPO to update agreements with the transit providers within their 

region so that local Transit Asset Management (TAM) efforts required by 49 CFR Part 625 may 

influence MPO and State transportation funding investment decisions that are identified, 

programmed, committed to, and funded as part of the planning process. 
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Performance Management 1 (PM1): Highway Safety Improvement Program (HSIP) and 

Safety Performance Measures 

 

MAP-21 and subsequent federal rulemaking established five performance measures related to 

Safety.  The final federal rule establishing these performance measures, the selection of 

performance targets and reporting on the progress of achieving performance targets for these 

measures is known as “Performance Management 1.”  The specific performance measures are:  

 

● Number of fatalities;  

● Number of serious injuries;  

● Rate of fatalities per 100 million vehicle miles traveled;  

● Rate of serious injuries per 100 million vehicle miles traveled; and  

● Number of non-motorized fatalities and serious injuries.  

 

Federal regulations require the State to establish and report annual safety performance 

management targets (SPMTs) related to each of these five performance measures by August 31 

of each year.  Three of the five targets must be established by July 1 of each year.  For each 

performance measure, the MPO shall establish a target six months after the State establishes 

targets (February 27) by either: 1) agreeing to plan and program projects so that they contribute 

toward the accomplishment of the State safety target for that performance measure; or 2) 

committing to a quantifiable target for that performance measure for their metropolitan planning 

area.   

 

To provide the MPO with flexibility, the MPO may support all of the State’s SPMTs, establish 

their own specific numeric SPMTs for all of the performance measures, or any combination.  

The MPO may support the State’s SPMTs for one or more individual performance measures and 

establish specific numeric targets for the other performance measures.  Annual targets will be 

expressed as five-year rolling averages and be compared with a five-year rolling average base 

period comprised of the five calendar years ending prior to the year the targets are due.   

 

 

The State will: 

 

● Lead SPMT Engagement Workshops to coordinate target-setting efforts with MPO prior 

to setting annual statewide SPMTs each year. 

● Establish and maintain a website with links to videos and/or other information related to 

SPMT Engagement Workshops and State-hosted training, as well as links to other 

performance management training resources.  The website will provide: 1) county-level 

daily vehicle miles traveled data for the past 10 years; and 2) county-level data for the 

most recent previous 10 years from the Fatality Analysis Reporting System (FARS) and 

the Statewide Integrated Traffic Records System (SWITRS) required to measure 

performance and set SPMTs; this data will be provided at the outset of annual SPMT 

Engagement Workshops to set SPMTs for the respective calendar year.   

● Coordinate with the Office of Traffic Safety (OTS) to report statewide SPMTs for 

number of fatalities, number of serious injuries, and rate of fatalities to National Highway 

Traffic Safety Administration (NHTSA) by July 1 each year, and report statewide SPMTs 
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for all performance measures to Federal Highway Administration (FHWA) by August 31 

each year.    

● Prepare and disseminate a summary overview of target setting methodology and 

proposed State targets to MPOs a minimum of 14 days prior to State target deadline.  

● Prepare and disseminate a whitepaper documenting target-setting coordination with 

MPOs and explaining the analytical methodology the State used to calculate statewide 

SPMTs by September 30 each year. 

● Provide information and guidance to the MPO about the State’s statewide SPMT 

analytical methodology. 

● Integrate performance goals, objectives, measures and targets into the State’s planning 

and programing process as required by 23 CFR Part 450. 

 

The MPO will: 

● Participate in target-setting efforts with the State through the SPMT Engagement process.  

SPMT Engagement Workshops provide an important opportunity for the MPO to address 

the requirement that they coordinate their performance measure target setting efforts with 

the State. 

● By February 27 each year, document with the State for each safety performance measure 

whether they: 1) agree to plan and program projects so that they contribute toward the 

accomplishment of the State safety target for that performance measure; or 2) commit to 

a quantifiable target for that performance measure for their metropolitan planning area. 

● Integrate performance goals, objectives, measures and targets into the MPO’s planning 

and programing processes as required by 23 CFR Part 450. 

 

 

Significant Safety Transportation Performance Management Federal Regulations: 

  

23 CFR 490.205 - Definitions of Terms for Highway Safety Improvement Program National 

Performance Management Measures 

23 CFR 490.207 - Calculating the Highway Safety Improvement Program National Performance 

Management Measures 

23 CFR 490.209 - Establishment of Performance Targets by State DOTs and MPOs 

23 CFR 490.213 - Reporting of Targets by MPOs for the Highway Safety Improvement Program 
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Performance Management 2 (PM 2): Assessing Pavement Condition for the National 

Highway Performance Program and Bridge Conditional for the National Highway 

Performance Program 

 

 

MAP-21 and subsequent federal rulemaking established federal regulation that requires the 

development of a Transportation Asset Management Plan (TAMP) and the implementation of 

Performance Management.  These regulations require all states to utilize nationally defined 

performance measures for pavements and bridges on the National Highway System (NHS).  The 

Bridge and Pavement Performance Management (PM) Final Federal Rule established six 

performance measures related to the performance of the Interstate and non-Interstate National 

Highway System (NHS) for the purpose of carrying out the National Highway Performance 

Program (NHPP); to assess pavement and bridge condition.  The specific performance measures 

are:  

 

23 CFR Part 490 Subpart C – Pavement Performance of the NHS    

 Percentage of Interstate pavements in Good condition 

 Percentage of Interstate pavements in Poor condition 

 Percentage of non-Interstate NHS pavements in Good condition 

 Percentage of non-Interstate NHS pavements in Poor condition 

 

23 CFR Part 490 Subpart D – Bridge Performance of the NHS 

 Percentage of NHS bridges in Good condition 

 Percentage of NHS bridges in Poor condition 

 

The Pavement and Bridge Final Federal Rule establishing these performance measures, the 

selection of performance targets, and reporting on the progress of achieving performance targets 

for these measures is known as “Performance Management 2.”   

 

The TAMP Final Federal Rule requires the State to develop and implement a risk-based asset 

management plan for the NHS, covering a 10-year period, that will improve or preserve the 

condition of the assets and the performance of the system.  

 

The following outlines the roles and responsibilities of the State and MPO with regard to 

coordinating the establishment of targets for the Performance Management 2 performance 

measures to ensure consistency, or where applicable, adopting unified targets.  Additionally, this 

documents agreement between the State and MPO in the establishment of good, and poor 

performance metrics for measuring pavement and bridge performance.   

 

  

I. Performance Management 2 Initial Target-Setting for Pavement and Bridge 

Performance Measures – Reporting Cycle 2018 – 2020 
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Pavement 

 

For the initial performance cycle, the State DOT must establish statewide 2-year and 4-year 

targets for non-Interstate National Highway System (NHS) and 4-year targets for the 

Interstate NHS pavement by May 20, 2018.   

 

Within 180 days of the State establishing targets for these measures, the MPO shall 

establish 2-year and 4-year targets for these measures by agreeing to plan or program 

projects so that they contribute toward the accomplishment of the State performance 

targets; or establishing quantifiable targets for these measures for their respective 

metropolitan planning areas by November 16, 2018.  The State DOT and MPO will 

coordinate on the establishment of these performance targets; the MPO targets will be 

provided to the State and made available to Federal Highway Administration (FHWA) 

upon request.  

 

Bridge 

 

For the initial performance cycle, the State must establish statewide 2-year and 4-year 

targets for NHS Bridges by May 20, 2018.   

 

Within 180 days of the State establishing targets for these measures, the MPO shall 

establish 2-year and 4-year targets for these measures by agreeing to plan or program 

projects so that they contribute toward the accomplishment of the State performance 

targets; or establishing quantifiable targets for these measures for their respective 

metropolitan planning areas by November 16, 2018.  The State and MPO will coordinate 

on the establishment of these performance targets; the MPO targets will be provided to the 

State and made available to FHWA upon request. 

 

II. Performance Management 2 Reporting – Reporting Cycle 2018 - 2020 

 

The State must report 2-year and 4-year performance targets, baseline condition and 

progress toward achieving performance targets in Biennial Performance Reports to 

FHWA.  23 CFR 490.107 provides the requirements for the Baseline Performance Period 

Report (due October 1, 2018), the Mid Performance Period Progress Report (due 

October 1, 2020; the State may adjust 4-year performance targets in this report), and Full 

Performance Period Progress Report (due October 1, 2022).  

   

III.   State and MPO Roles and Responsibilities for the Performance Management 2 Initial 

Target Setting and Reporting - Cycle 2018 - 2020  

 

The State will:  

 

● Lead Performance Management 2 Engagement Workshops to coordinate target-setting 

efforts with MPOs prior to setting annual statewide Performance Management 2 targets. 

● Collect NHS condition data for pavements and bridges as required for federal reporting. 
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●   Annually and upon request, in an electronic format, provide MPOs with NHS condition 

data for pavements and bridges. 

● Prepare and disseminate a summary overview of target setting methodology and 

proposed State targets to MPOs a minimum of 14 days prior to State target deadline. 

● Prepare and disseminate a whitepaper documenting target-setting coordination with 

MPOs and explaining the analytical methodology the State used to calculate statewide 

Performance Management 2 by June 30, 2018. 

● Provide information and guidance to MPOs about statewide Performance Management 2 

analytical methodology. 

● Submit Biennial Performance Reports to FHWA: Baseline Performance Period Report 

(due October 1, 2018); Mid Performance Period Progress Report (due October 1, 2020); 

Full Performance Period Progress Report (due October 1, 2022).  

● Integrate performance goals, objectives, measures and targets into the State’s planning 

and programing process as required by 23 CFR Part 450. 

 

 

The MPO will: 

● Participate in target-setting efforts with Caltrans through the Performance Management 2 

Engagement process.  Performance Management 2 Engagement Workshops provide an 

important opportunity for the MPOs to address the requirement that they coordinate their 

performance measure target setting efforts with Caltrans. 

● Within 180 days after May 20, 2018, when the State will establish performance targets 

for pavement and bridge measures, the MPO must document with Caltrans whether they: 

1) agree to plan and program projects so that they contribute toward the accomplishment 

of the established statewide target for that performance measure; or 2) commit to a 

quantifiable target for that performance measure for their metropolitan planning area. 

● Integrate performance goals, objectives, measures and targets into the MPO’s planning 

and programing processes as required by 23 CFR Part 450. 

 

Significant Asset Management Plan, Performance Management 2 Federal Regulations: 

  

23 CFR Part 515 and 667 – Asset Management Plans and Periodic Evaluations of Facilities 

Repeatedly Requiring Repair and Reconstruction Due to Emergency Events 

23 CFR 515.5 – Definitions 

23 CFR 515.7 – Process for establishing the asset management plan 

23 CFR 515.9 – Asset management plan requirements 

23 CFR 515.11 – Deadlines and phase-in of asset management plan development 

23 CFR 515.13 – Process, certification and recertification, and annual plan consistency review  

23 CFR 515.15 – Penalties  

 

23 CFR 667.3 – Definitions 

23 CFR 667.5 – Data time period, availability, and sources 

23 CFR 667.7 – Timing of evaluations 

23 CFR 667.9 – Consideration of evaluations 

 

23 CFR Part 490 Subpart C – Pavement Performance of the NHS    
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● 23 CFR 490.307 – National performance management measures for assessing pavement 

condition 

● 23 CFR 490.309 – Data Requirements  

● 23 CFR 490.311 – Calculation of pavement metrics 

● 23 CFR 490.313 – Calculation of pavement performance management measures 

● 23 CFR 490.315 – Establishment of minimum level for condition of pavements 

 

23 CFR Part 490 Subpart D – Bridge Performance of the NHS 

● 23 CFR 490.407 – National performance management measures for assessing bridge 

condition 

● 23 CFR 490.409 – Calculation of National performance management measures for 

assessing bridge condition 

● 23 CFR 490.411 – Establishment of minimum level for condition of bridges. 
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Performance Management 3 (PM 3): Assessing Performance of the National Highway 

System (NHS), Freight Movement on the Interstate System, and Congestion Mitigation and 

Air Quality Improvement Program (CMAQ) 

 

The MAP-21 and subsequent federal rulemaking established seven performance measures related 

to the performance of the Interstate and non-Interstate National Highway System (NHS) for: 

carrying out the National Highway Performance Program (NHPP); assessing freight movement 

on the Interstate System; and assessing traffic congestion and on-road mobile source emissions 

for the purpose of carrying out the Congestion Mitigation and Air Quality (CMAQ) 

Improvement Program.  The final federal rule establishing these performance measures, the 

selection of performance targets and reporting on the progress of achieving performance targets 

for these measures is known as “Performance Management 3.”  The specific performance 

measures are:  

 

23 CFR Part 490 Subpart E – Performance of the NHS    

● Percent of the person-miles traveled on the Interstate that are reliable (referred to as the 

 Interstate Travel Time Reliability measure). 

● Percent of person-miles traveled on the non-Interstate NHS that are reliable (referred to 

 as the Non-Interstate Travel Time Reliability measure). 

● Percent change in tailpipe CO2 emissions on the NHS compared to the calendar year 

 2017 level (referred to as the Greenhouse Gas (GHG) measure). 

 

23 CFR Part 490 Subpart F – Freight Movement on the Interstate System  

● Truck Travel Time Reliability (TTTR) Index (referred to as the Interstate Freight 

 Reliability measure). 

 

23 CFR Part 490 Subpart G – CMAQ Program Traffic Congestion  

● Annual Hours of Peak Hour Excessive Delay (PHED) Per Capita 

 (referred to as the PHED measure). 

● Percent of Non-Single Occupancy Vehicle (SOV) Travel. 

 

23 CFR Part 490 Subpart H – CMAQ On-Road Mobile Source Emissions 

● Total Emissions Reduction.
1
 

 

 

The following outlines the roles and responsibilities of the State and MPO with regard to 

coordinating the establishment of targets for the Performance Management 3 performance 

measures to ensure consistency, or where applicable, adopting unified targets.  Additionally, this 

documents agreement between the State and MPO on a single travel time data set and a single set 

of reporting segments for calculating performance measures and metrics as required by federal 

regulations.  

                                                           
1
 2-year and 4-year cumulative reported emission reductions, for all projects funded by CMAQ 

funds, of each criteria pollutant and applicable precursors (PM2.5, PM10, CO, VOC, and NOx) 

under the CMAQ program for which the area is designated nonattainment or maintenance.  25 

CFR 490.807 
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I. Performance Management 3 Initial Target-Setting and Reporting Cycle (2018 - 

 2020) 

 

Performance Management 3 sets out a 4-year performance target setting and reporting cycle.  For 

the initial performance cycle, the State must establish 2-year and 4-year targets for the Interstate 

Travel Time Reliability measure, but only a 4-year target for the Non-Interstate Travel Time 

Reliability measure, by May 20, 2018.  The State must also establish 2-year and 4-year targets 

for the Interstate Freight Reliability measure by May 20, 2018.  Within 180 days of the State 

establishing targets for these measures, the MPO shall establish 4-year targets for these 

measures by agreeing to plan or program projects so that they contribute toward the 

accomplishment of State performance targets or by establishing quantifiable targets for these 

measures for their respective metropolitan planning area by November 16, 2018.  The State and 

MPO will coordinate on the establishment of these performance targets; the MPO targets will be 

provided to the State and made available to the Federal Highway Administration (FHWA) upon 

request.  

 

For the initial performance cycle, the Peak Hour Excessive Delay (PHED) and Non-Single 

Occupancy Vehicle (SOV) performance measures apply to urbanized areas of more than 1 

million people that are also in non-attainment or maintenance areas for ozone, carbon monoxide 

or particulate matter.  The State and MPO with NHS mileage within an applicable urbanized area 

must coordinate on a single, unified 4-year PHED performance target and as well a single, 

unified 2-year and 4-year Non-SOV target for each applicable urbanized area by May 20, 2018.  

 

For the initial performance cycle, the State must report 2-year and 4-year targets for Total 

Emissions Reductions under the CMAQ program by May 20, 2018.  MPOs with a population 

more than 1 million and with designated nonattainment and maintenance areas must develop 

both 2-year and 4-year quantifiable targets (otherwise, only 4-year targets).  Within 180 days of 

the State establishing targets for these measures, the MPO shall establish performance targets 

for this measure by agreeing to plan or program projects so that they contribute toward the 

accomplishment of the State performance targets or by establishing quantifiable targets for these 

measures for their respective metropolitan planning areas by November 16, 2018.  The State and 

MPO will coordinate on the establishment of these performance targets; the MPO performance 

targets will be provided to the State and made available to the FHWA upon request.   

 

On September 28, 2017, FHWA published a notice in the Federal Register making the GHG 

measure effective.  On October 5, 2017, FHWA published a notice of proposed rulemaking 

(NPRM) in the Federal Register proposing to repeal the GHG measure and seeking public 

comments on that proposal.  Under the originally published final rule, the State must establish 

initial 2-year and 4-year targets for the GHG Measure by September 28, 2018.  The MPO shall 

establish 4-year performance targets for this measure by agreeing to plan or program projects so 

that they contribute toward the accomplishment of State performance targets or establishing 

quantifiable 4-year targets for these measures within 180 days of the State establishing targets 

for these measures by November 16, 2018.  The State and MPO will coordinate on the 

establishment of these performance targets, as applicable; MPO performance targets will be 
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provided to State and made available to FHWA upon request.  All clauses related to the GHG 

performance measure would become null if the repeal is approved by FHWA.     

 

The State must report 2-year and 4-year performance targets, baseline condition and progress 

toward achieving performance targets in Biennial Performance Reports to FHWA.  23 CFR 

490.107 provides the requirements for the Baseline Performance Period Report (due October 

1, 2018), the Mid Performance Period Progress Report (due October 1, 2020; the State may 

adjust 4-year performance targets in this report), and Full Performance Period Progress 

Report (due October 1, 2022).  MPOs with urbanized areas of more than 1 million people that 

are also in non-attainment or maintenance areas must provide the State with a CMAQ 

Performance Plan to be included as an attachment to the Biennial Performance Reports to 

FHWA (CMAQ Performance Plan requirements are set forth in 23 CFR § 490.107).  The CFR 

will dictate requirements for reporting taking place after 2022.    

   

 

II. Travel Time Data and Reporting Segments:  State and MPO Concurrence   

 

23 CFR 490.103(e) requires the State, in coordination with MPOs, to establish a single travel 

time data set that will be used to calculate the annual metrics in 23 CFR Part 490 subpart E 

(Performance of the NHS), Subpart F (Freight Movement on the Interstate System), and Subpart 

G (CMAQ Program Traffic Congestion).  Per 23 CFR 490.103(e), the State intends to use the 

National Performance Management Research Data Set (NPMRDS) travel time data to annually 

calculate the performance under subpart E, subpart F, and subpart G.   

 

Additionally, 23 CFR 490.103(f) requires the State, in coordination with MPOs, to define a 

single set of reporting segments on the Interstate System and non-Interstate NHS for use in 

calculating the travel time-based measures specified in subpart E, subpart F, and subpart G.  The 

State intends to exercise the option described in 23 CFR 490.103(f) to accept the travel time 

segments in NPMRDS as the reporting segments.    

 

 

III.   State and MPO Roles and Responsibilities for the Performance Management 3 

Initial Target Setting and Reporting Cycle (2018 - 2020)  

 

The State will: 

 

● Lead Performance Management 3 Engagement Workshops to coordinate target-setting 

efforts with MPOs prior to setting annual statewide Performance Management 3 targets. 

The State and MPO must coordinate to the maximum extent practicable when setting 

Performance Management 3 targets to ensure consistency, and in certain instances, adopt 

unified targets.  Performance Management 3 Engagement Workshops provide an 

important opportunity for the State and MPO to address the requirement that they 

coordinate their performance measure target setting efforts with the State. 

● Establish and maintain a website with links to videos and/or other information related to 

Performance Management 3 and State-hosted training, as well as links to other 

performance management training resources.  The website will host a web-based tool 
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(PeMS for MAP-21 Reporting) that will provide MPO-level and county-level NPMRDS 

performance data required to measure performance and set Performance Management 3 

targets.  This data will be provided at the outset of annual Engagement Workshops to set 

targets for the respective calendar year. 

● Establish statewide targets for Performance Management 3 measures by May 20, 2018 

(except the statewide GHG performance target, which will be established by September 

28, 2018).    

● Prepare and disseminate a summary overview of target setting methodology and 

proposed State targets to MPOs a minimum of 14 days prior to State target deadline. 

● Prepare and disseminate a whitepaper documenting target-setting coordination with the 

MPOs and explaining the analytical methodology the State used to calculate statewide 

Performance Management 3 by June 30, 2018. 

● Provide information and guidance to the MPO about the State’s statewide Performance 

Management 3 analytical methodology. 

● Submit Biennial Performance Reports to FHWA: Baseline Performance Period Report 

(due October 1, 2018); Mid Performance Period Progress Report (due October 1, 2020); 

Full Performance Period Progress Report (due October 1, 2022).  

● Integrate performance goals, objectives, measures and targets into the State’s planning 

and programing process and report on progress toward target achievement as required by 

federal regulations, including 23 CFR Part 450.   

 ● Ensure the MPO has access to information regarding progress towards statewide target 

achievement. 

 

 

The MPO will: 

● Participate in target-setting efforts with the State through the Performance Management 3 

Engagement process.  The State and MPO must coordinate to the maximum extent 

practicable when setting Performance Management 3 targets to ensure consistency, and in 

certain instances, adopt unified targets.  Performance Management 3 Engagement 

Workshops provide an important opportunity for the State and MPO to address the 

requirement that they coordinate their performance measure target setting efforts with the 

State. 

● MPOs with NHS mileage in applicable urbanized areas must document agreement with 

the State on a single, unified set of targets for the PHED and Non-SOV performance 

measures for each applicable urbanized area by May 20, 2018. 

● Not later than November 16, 2018, 180 days after May 20, 2018 when the State  

establishes performance targets for the Interstate Travel Time Reliability, Non-Interstate 

Travel Time Reliability, and Interstate Freight Reliability measures, the MPO must 

document with the State whether they: 1) agree to plan and program projects so that they 

contribute toward the accomplishment of the State target for that performance measure; 

or 2) commit to a quantifiable target for that performance measure for their metropolitan 

planning area. 

● Not later than March 27, 2019, 180 days after September 28, 2018 when the State will 

establish performance targets for the GHG performance measure, as applicable, the MPO 

must document with the State whether they: 1) agree to plan and program projects so that 

they contribute toward the accomplishment of the State target for that performance 
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measure; or 2) commit to a quantifiable target for that performance measure for their 

metropolitan planning area. 

● MPOs with urbanized areas of more than 1 million people that are also in non-attainment 

or maintenance areas must provide the State with a CMAQ Performance Plan pursuant to 

23 CFR 490.107 to be included as an attachment to the Biennial Performance Reports to 

FHWA.  These MPOs will provide CMAQ Performance Plans to the State by: September 

15, 2018; September 15, 2020; and September 15, 2022. 

● Integrate performance goals, objectives, measures and targets into the MPO’s planning 

and programing processes and report on progress toward target achievement as required 

by 23 CFR Part 450. 

● Ensure the State has access to information regarding progress toward the MPO target 

achievement. 

 

 

Significant Performance Management 3 Federal Regulations: 

  

23 CFR 490.101 – Definitions 

23 CFR 490.103 – Data Requirements 

23 CFR 490.105 – Establishment of Performance Targets  

23 CFR 490.107 – Reporting of Performance Targets 

23 CFR 490.109 – Significant Progress Determination  

 

23 CFR Part 490 Subpart E – Performance of the NHS    

● 23 CFR 490.507 – National performance management measures for system 

 performance (i.e., the Interstate Travel Time Reliability measure, Non-Interstate Travel 

 Time Reliability measure, GHG Measure). 

● 23 CFR 490.509 – Data Requirements  

● 23 CFR 490.511 – Level or Travel Time Reliability (LOTTR) Metric 

 

23 CFR Part 490 Subpart F – Freight Movement on the Interstate System  

● 23 CFR 490.607 – National Performance Management Measures to Assess Freight 

 Movement on the Interstate System (i.e., Interstate Freight Reliability measure) 

● 23 CFR 490.609 – Data Requirements 

● 23 CFR 490.611 – Calculation of Truck Travel Time Metrics 

● 23 CFR 490.613 – Calculation of Interstate Freight Reliability Measure 

 

23 CFR Part 490 Subpart G – CMAQ Program Traffic Congestion  

● 23 CFR 490.703 – Applicability: PHED and Non-SOV Travel Measures 

● 23 CFR 490.707 – PHED Measure and Non-SOV Travel Measures  

● 23 CFR 490.709 – Data requirements  

● 23 CFR 490.711 – Calculation of PHED 

● 23 CFR 490.713 – Calculation of Traffic Congestion Measures 

 

23 CFR Part 490 Subpart H – CMAQ On-Road Mobile Source Emissions 

● 23 CFR 490.803 – Applicability of CMAQ On-Road Mobile Source Emissions 

● 23 CFR 490.807 - CMAQ On-Road Mobile Source Emissions Measure  
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● 23 CFR 490.809 – Data Requirements  

● 23 CFR 490.813 – Calculation of CMAQ On-Road Mobile Source Emissions 

 

 

IN WITNESS WHEROF the Parties hereto have caused this Memorandum of 

Understanding Addendum to be executed by their respective officers duty authorized. 

 

 

 

 

 

 

_____________________________________  ____________________  

Amarpreet Singh Dhaliwal, Chairperson   Date 

Fresno Council of Governments 

 

 

_____________________________________  ____________________  

Laurie Berman, Director     Date 

Department of Transportation 
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Appendix A - Performance Management Planning and Programming Reporting Requirements 

 

This appendix provides additional information regarding the 23 CFR Part 450 performance 

management planning and programming requirements for the MPO Metropolitan Transportation 

Plans (or MPO Regional Transportation Plans (RTP)), Caltrans’ long-range statewide 

transportation plan (or California Transportation Plan (CTP)), MPOs Transportation 

Improvement Program (or MPO Federal Transportation Improvement Program (FTIP)) and the 

Caltrans’ Statewide Transportation Improvement Program (or Caltrans’ FSTIP).  

 

Per 23 CFR § 450.324, the MPO’s MTP/RTP shall include: 

 

● 23 CFR § 450.324(f)(3) - A description of the performance measures and performance 

 targets used in assessing the performance of the transportation system in accordance with 

 § 450.306(d). 

 

● 23 CFR §450.324(f)(4) - A system performance report and subsequent updates evaluating 

 the condition and performance of the transportation system with respect to the 

 performance targets described in 23 CFR § 450.306(d), including – 

 

 (i) Progress achieved by the MPO in meeting the performance targets in comparison with 

 system performance recorded in previous reports, including baseline data; and 

 

 (ii) For MPOs that voluntarily elect to develop multiple scenarios, an analysis of how the 

 preferred scenario has improved the conditions and performance of the transportation 

 system and how changes in local policies and investments have impacted the costs 

 necessary to achieve the identified performance targets. 

 

Each MPO that adopts an MTP/RTP after May 27, 2018 must include a description of 

performance measures and targets and a system performance report that meets the requirements 

of 23 CFR § 450.324.  Additionally, amendments to approved MPO MTP/RTPs will include a 

short cover memorandum explaining how the amendment supports the performance targets in the 

approved MTP/RTP.   

 

The Federal Highway Administration (FHWA) Transportation Performance Management 

website (https://www.fhwa.dot.gov/tpm/) provides examples of Noteworthy Practices for 

performance reporting, and FHWA California Division staff have specifically cited two best 

practices to Caltrans for performance reporting format: 

 

1)  The Sacramento Area Regional Progress Report, https://www.sacog.org/post/regional-

progress-report; and  

2)  The Seattle Department of Transportation 2017 Performance Report, 

http://www.seattle.gov/Documents/Departments/SDOT/About/DocumentLibrary/Reports/SDOT

MovetheNeedle2017.pdf 

 

https://www.fhwa.dot.gov/tpm/
https://www.sacog.org/post/regional-progress-report
https://www.sacog.org/post/regional-progress-report
http://www.seattle.gov/Documents/Departments/SDOT/About/DocumentLibrary/Reports/SDOTMovetheNeedle2017.pdf
http://www.seattle.gov/Documents/Departments/SDOT/About/DocumentLibrary/Reports/SDOTMovetheNeedle2017.pdf
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Caltrans recommends that you review these reports as well as FHWA Noteworthy Practices and 

consult directly the FHWA California Division staff if you need additional guidance on meeting 

the 23 CFR § 450.324 requirements.    

 

In December 2020, California will adopt its next five year long-range statewide transportation 

plan/CTP.  Per 23 CFR 450.216, Caltrans next the long-range statewide transportation plan shall 

include: 

 

● 23 CFR 450.216(f)(1) – A description of the performance measures and performance 

 targets used in assessing the performance of the transportation system in accordance with 

 450.206(c); and  

 

● 23 CFR 450.216(f)(2) – A system performance report and subsequent updates evaluating 

 the condition and performance of the transportation system with respect to performance 

targets described in  450.206(c), including progress achieved by the MPOs in meeting the 

performance targets  in comparison with system performance recorded in previous reports.  

 

On or after May 27, 2018, MPOs must update their current 2017 FTIPs through their next 

amendment to acknowledge the new Performance Management Requirements and to explain 

their efforts in working toward meeting these requirements.  Caltrans is required by state statute 

(Statutes Government Code 65074) to submit the Caltrans FSTIP to the FHWA and Federal 

Transit Administration (FTA) by December 1 of each even-numbered year.  Each MPO must 

provide a Board-adopted 2019 FTIP to Caltrans by October 1, 2018 per Streets and Highways 

Codes sections 182.6 and 182.7.  Development and content of the FTIP must be in accordance 

with Title 23 CFR § 450.326.  The MPO’s FTIP shall:  

 

●          23 CFR 450.326(c) - Be designed such that once implemented, it makes progress toward 

 achieving the performance targets established under 23 CFR 450.306(d). 

 

●          23 CFR 450.326(d) - Include, to the maximum extent practicable, a description of the 

 anticipated effect of the TIP toward achieving the performance targets identified in the 

 metropolitan transportation plan, linking investment priorities to those performance 

 targets. 

 

A subgroup has been formed through the Caltrans/MPO California Federal Programming Group 

(CFPG) to discuss how California MPOs intend to address the Performance Management 

requirements and make recommendations.   

 

Development and content of the Caltrans FSTIP must be in accordance with 23 CFR 

450.218.  The Caltrans FSTIP shall include: 

 

●          23 CFR 450.218(q) – to the maximum extent practicable, a discussion of the anticipated 

 effect of the STIP toward achieving the performance targets identified by the State in the 

 statewide transportation plan or other State performance-based plan, linking investment 

 priorities to those performance targets.  
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The MPO FTIPs and Caltrans FSTIP must include discussions to describe the adopted 

performance targets and what the MPOs did in their process to prioritize the programming of 

projects that would move performance toward those targets and how the system is performing. 

 


